



ICAR Research Complex for NEH Region
Tripura Centre, P.O. Lembucherra 799 210
West Tripura.



No. RC/TC(C-4)/2009

February 23, 2010.

CORRIGENDUM

With reference to the NIT No. RC/TC(C-4)/2009/2310 dated 20/02/2010, the estimated cost of the 4 (four) Nos. of works should be read as under:

Name of work	Estimated cost
Repair/reconstruction of the Farm Office at Cocotilla Farm of ICAR, Tripura Centre, Lembucherra	1,06,587.00
C/o M.S. Gate at Cocotilla Farm Office of ICAR, Tripura Centre, Lembucherra	7,461.00
C/o Chain Link fencing of the Farm Office at Cocotilla Farm of ICAR, Tripura Centre, Lembucherra	1,33,424.00
Repair & reconstruction of the Garage-cum-Implement Shed of ICAR, Tripura Centre, Lembucherra	1,65,072.00

Contingency on the above estimated costs are not allowed.

These are also excluding of any addition to the price of TSR 2002.

The earnest money as shown in the NIT will remain unchanged.

Sd/-
(N. P. SINGH)
Joint Director

Copy for uploading in website.